


CORRIGENDUM- IV

Sub: E- Tender No. 907 Extension work of Post Graduation Department Building, Pune Campus has been extended and rescheduled as below:

Seq No	ALLGOM Stage	Vendor Stage	Start Date & Time	Expiry Date & Time
1	Release of tender	-	01.09.2018 10.00	01.09.2018 10.30
2	-	Tender Download	01.09.2018 10.31	04.10.2018 17.00
3	-	Bid Preparation	01.09.2018 10.31	04.10.2018 17.00
4	Superhash Generation & Bid Lock	-	04.10.2018 17.01	05.10.2018 17.00
5	-	Control Transfer of Bid	05.10.2018 17.01	08.10.2018 17.00
6	Envelope 1 Opening	-	09.10.2018 11.00	09.10.2018 17.30
7	Envelope 2 Opening	-	09.10.2018 11.00	09.10.2018 17.30

Sd/-




(Dr. Meena Kute)
Registrar (Addl. Charge)